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SHA’s MD 4 Community Safety and 
Enhancement Project  

 Limits:   MD 4 from Forestville Road to MD 458 

(Silver Hill Road) – 2.2 miles 

 

 Classification: “H” – $15,000,001 to $30,000,000 

 

 Procurement: Competitive Sealed Proposals 
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SHA’s MD 4 Community Safety and 
Enhancement Project from Forestville Road to 
MD 458  

 Pedestrian Facilities 

– 5’ Sidewalk along MD 4 

– 10’ Shared-Use Path along NB MD 4 

– Maintain Pedestrian Mid-Block Crossing 

– Upgrade ADA Ramps and APS/CPS Countdown Signals 

 

 Traffic Calming/Safety 

– Reduced Lane and Shoulder widths 

– Reduction in paved width of roadway 

– Vertical Curb along outside edges of roadway 

– Intersection and Roadway Lighting  
 

 

Proposed Improvements 
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SHA’s MD 4 Community Safety and 
Enhancement Project from Forestville Road to 
MD 458  

 Additional Improvments 

– Drainage and SWM 

– Traffic Signal Reconstruction 

– Full Depth Reconstruction, Resurfacing 

– Possible Retaining Walls  

– Landscaping & Reforestation 

– Utility Relocations 
 

 

 

 

Proposed Improvements 
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SHA’s MD 4 Community Safety and 
Enhancement Project from Forestville Road to 
MD 458  

 Impacts to Existing Wetlands and Waters of the US 

– Off-site mitigation through separate project (Marlboro Stream 

Mitigation Project) 
 

 M-NCPPC Park at MD 4 and Walters Lane 

– Temporary Occupancy  

– Avoid permanent impacts to park property 
 

 Forest Impacts 

– Maximize on-site reforestation 
 

 

 

 

Environmental Impacts 
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Key Issues 

 Construction Phasing and Coordination 

– NTP prior to ROW Clear 

– Concurrent Utility Relocations 

 Public Coordination 

– Pedestrian Safety and Maintenance of Traffic 

– On-going Community Involvement Efforts 
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Competitive Sealed Proposals 

 The Contract is design-build and procured 

using the “Competitive Sealed Proposals” 

procurement method as defined in the Code 

of Maryland Regulations (COMAR) Title 21, 

Subtitle 05, Chapter 3. 
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MD 4 



Request for Proposals (RFP) 

Two Step Procurement Process 

 

 Step 1 – Technical Proposal 

 

 Step 2 – Price Proposal 
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Step 1 – Technical Proposal 
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Step 1 – Technical Proposals 

 Objective: To create a Reduced Candidate List 
(RCL) of the most highly qualified Proposers 
with the technical expertise and organizational 
structure necessary to successfully undertake 
and complete the Work. 

 

  

11 



Step 1 – Technical Proposal 

Technical Proposal Evaluation Factors 
 

A. Project Understanding and Approach 

B. Project Management 

C. Team Experience  

D. Environmental Approach and Past Performance 
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Project Understanding and Approach 
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 Approach to Successfully Meet or Exceed 

Project Goals 

 Identify Significant Risks and Issues  

 Understanding of Project Goals 

 Understanding of Project Scope 



Project Management 
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 Project Management Plan 

– How will you manage communication, 

coordination between design and construction, 

risk, schedules, changes, and safety? 

 Design and Construction Summary Schedule 

 Organizational Structure 

– Approach to Design Build Contracting 

– Chain of Command and Lines of Communication 



Team Experience 
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Lead Design Firm 

 Key Staff 

– Project Design Manager 

 Design Firm Past Performance 

– Relevant Projects – Three (3) 



Team Experience 
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Lead Construction Firm 

 Key Staff 

– Design-Build Project Manager 

– Construction Manager 

 Construction Firm Past Performance 

– Relevant Projects – Three (3) 



Environmental Approach and Environmental 
Past Performance 
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 Environmental Approach 

– Permit Compliance 

– Erosion & Sediment Control Approach 

– Avoidance and Minimization Techniques 

 Environmental Past Performance 

– Successful approach to sensitive environmental 

features on past projects 

– Correction of deficiencies on past projects 



Technical Proposal Evaluations  
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 Adjectival Rating Process 

 Relative Importance of Evaluation Factors 

and Subfactors defined in RFP 

 Separate Evaluation Teams for each 

Technical Factor or Factors 

 Evaluation Committee will determine Final 

Overall Rating for Each Proposal 

 

 



Reduced Candidate List (RCL) 

 Once Technical Proposal evaluations are 

completed, a reduced candidate list (RCL) 

will be developed of the most highly qualified 

Proposers.  

 

 Those DB Teams who have made the RCL 

will be invited to submit Price Proposals. 
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Alternative Technical Concepts (ATC) 
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Confidential ATC process allows innovation 

and flexibility to be incorporated into the Price 

Proposals submitted by the RCL. 

 

SHA will review ATC submissions to determine 

if the proposed technical concepts are 

consistent with the RFP requirements. 



Alternative Technical Concepts (ATC) 
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A) Description  

B) Usage 

C) Deviations 

D) Analysis 

E) Impacts 

F) History 

G) Risks 

H) Costs 

J) Price 

Each ATC submittal shall include the 

following:  
 



Alternative Technical Concepts (ATC) 
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SHA will return its approval, non-approval, conditional 

approval, or additional questions pertaining to any 

specific ATC no later than two weeks after receipt of 

that ATC. 

 

SHA may conduct one-on-one meetings with a 

Proposer to gain information or a better understanding 

regarding its ATC and to discuss issues and 

clarifications regarding the ATC. 



Step 2 – Price Proposal 
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Step 2 – Price Proposals 

 This price shall be on a lump sum basis, and 
shall include all engineering, design, research 
investigation, construction, labor, equipment 
and materials, and all incidentals necessary to 
complete the design and construction of this 
project. 
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Step 2 – Price Proposals 

Price Proposals will be evaluated to ensure the 
following: 
 

 Conformance with the RFP 

 Not Unbalanced or Front End Loaded 

 Contain Accurate, Complete, and Reasonable Prices. 
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Step 2 – Price Proposals 

SHA may engage in communications or 
discussions with the Proposers after receipt of 
Price Proposals. 

 

Allows Proposers to provide clarifications to their 
Proposals or otherwise to address issues that 
might prevent the Proposal from being placed in 
the Competitive Range.  
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Selection 

The contract will be awarded to the Proposer 

from the Reduced Candidate List that submits 

the lowest responsive and responsible Price 

Proposal. 

 

Stipends will be paid to the unsuccessful 

Proposers that submit a responsive and 

responsible price proposal. 
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Proposed Procurement Schedule  

MD 4 from Forestville Road to MD 458 
 

Advertise RFP May 6, 2014 

Final Date for Receipt of Proposer’s Questions May 28, 2014 

Submit Technical Proposal  June 11, 2014 

Notify Reduced Candidate List (RCL) July 3, 2014 

Last Day to Submit ATC’s   July 29, 2014 

Price Proposal Submittal to SHA September 3, 2014 

Selection of Successful Team Mid-September 2014 
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Information related to this presentation will be available 

at the following:  www.roads.maryland.gov under 

Business Center, Contracts, Bids & Proposals, 

Competitive Sealed Proposals, PG7585184. 
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http://www.roads.maryland.gov/


Questions? 
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